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REQUEST FOR QUALIFICATIONS (RFQ)

TO: Architects, Engineers, etc. '/V

FROM: \w Pat Donaldson, DPW Adminis

SUBJECT: DPW PROJECT NO. 22201
Student Residence Hall
Boise State University
Boise, ID

RFQ submittal packages will be received at the Division of Public Works (DPW) office, located at
502 N. 4th Street, PO Box 83720 Boise, ID 83720-0072, by 3:00 p.m., Mountain Standard Time
Zone, on April 26, 2022 for furnishing design services to the State of Idaho.

Questions that arise as a result of this Request for Qualifications should be addressed to:

Barry Miller, DPW Project Manager
Division of Public Works

502 N. 4th St.

PO Box 83720

Boise ID 83720-0072

(208) 332-1916

Modifications (addenda) to this RFQ, if any, will be posted on the Division of Public Works web
page at https://dpw.idaho.gov/professional-services/. It is recommended that responders to this RFQ
check this page prior to making their submittal.

This project will be funded by State Dollars through BSU Revenue Bonds. The Division of Public
Works (DPW) will administer the project according to the terms and conditions of the award, State
laws and guidelines. The Design Professional will receive general instructions through the State. A
Project Manager from DPW will be assigned to serve as project manager and liaison between the
Department of Administration, the Agency, and the Design Professional.



DESCRIPTION OF PROJECT

To construct a new student residence hall that will house approx. 450 first-year students in August of
2025. The housing units will consist of a mixture of single and double occupancy rooms with central
bathrooms. Support spaces will include units for resident advisors, the resident director, other resident
staff, office functions as well as common spaces such as kitchens, study areas, lounges, etc. with the
following specific requirements:

Each floor shall consider centrally located common spaces on each floor, such as lounge(s)
and small kitchenette(s) that encourage gathering and interaction.

Each room will be outfitted with traditional residence hall furnishings of wardrobes, beds, and
desks and have durable finishes such as LVT.

The building will accommodate Resident Advisors (RA’s) in single-occupancy suites on each
floor at a ratio of approximately 1:30-35 students.

The bathrooms will have common area lavatories, but private toilets and showers with a ratio
of approximately 1:4 occupants.

The first-floor programming of the residence hall may incorporate a secure entry,
administrative space (front desk, mail receiving and storage, large/centralized building
kitchen, a study lounge/dedicated quiet space, and food service/convenience store).

The building will also have accommodations for one (1) Resident Director (RD) located on
the first floor with exterior access. The RD suite will be a two-bedroom, one bathroom
apartment.

This project should consider connections with the river/greenbelt, amphitheater, and indoor/outdoor
gathering spaces. An upper-level terrace for use by residents could also be considered. It is
anticipated that the project will be sited on campus between the existing Library and Hemingway
Literary Center backing up to Ceasar Chavez Lane (see attached APPENDIX ‘B’). It is anticipated
that this site could accommodate a (7) story, 108,500 SF building with a footprint of 15,500 SF.

In addition to adhering to schedule and budget, the design shall consider the following: building life
(30+ years), construction type (concrete podium with metal stud construction), noise transmission,
energy efficiency, lifecycle costs, durable finishes, campus design standards, and sustainability
certification.

REQUIRED SERVICES

The State is requesting proposals for complete design services including observation during
construction. A total project budget of approximately $43,500,000 has been established to include
fees, reimbursables, contingencies, and tests. A relatively complete construction cost estimate will be
required following the Schematic Design Phase and must be updated at each additional phase.

The Design Professional and consultants shall be licensed to practice in the State of Idaho for their
specific disciplines.
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The Design Professional will be responsible for programming, schematic design, design
development, construction documents, approvals by the authorities having jurisdiction, bidding,
construction administration, project closeout and LEED certification (silver or better)

The Design Professional will be required to upload all documents to DPW’s cloud-based project
management system, ProjectMates. Documents may include, but are not limited to meeting minutes,
sketches, diagrams, programming analysis, photographs relevant to the project, drawings, project
manual, schedules, cost estimates, etc.

The Design Professional will be required to meet monthly with the Project Manager for the purpose
of providing a verbal and written report regarding the previous month's progress. Such monthly
meetings will show funds expended in the completion of the project and specific accomplishments
related to the completion of the project.

The Design Professional shall keep in mind that during all phases, code compliance, energy
efficiency, and building maintenance concerns should be incorporated into the design.

The Design Professional shall develop all necessary presentation materials for, at minimum, one (1)
presentation to the Permanent Building Fund Advisory Council.

QUALIFICATION STATEMENT CONTENT

A. Design Professional’s Organization: Provide the information requested in APPENDIX
‘A’, The hard copies included in the qualifications submittal need to have original signatures.
Alternative formats may be used, however all information requested must be provided.

The Division of Public Works reserves the right to investigate and confirm the candidate’s financial
responsibility. This may include financial statements, bank references and interviews with past
consultants, employees, and creditors. Unfavorable responses to these investigations are grounds for
rejection of RFQ submittal.

B. Team Member Qualifications: List the design professionals and consultants expected to
accomplish the work. Describe who will perform the various tasks, the amount of their involvement
and responsibilities, their qualifications, education, training, and relevant special expertise in project
type. Include relevant knowledge of local area and Boise State Campus and design standards in
particular. Provide a list of at least three (3) projects, with brief descriptions, which show the person’s
ability to complete projects of this scope and/or type.

L Technical Approach to Project: Include a statement of your approach to this specific
project, including design philosophy, understanding of program, challenges, and opportunities as well
as alternative concepts and methods that might be explored. This project will require LEED
certification experience (alternatives would be considered). Describe how you propose to guide and
document incorporation of LEED credits into a sustainable building design.

D. Management Approach to Project: Describe the firm’s management approach to the
project including approaches to quality, time, and cost estimation. Include your approach to gathering
stakeholder input and acceptance.
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E. Examples of Work: Renderings, photographs, drawings, and applicable documents may be
submitted as examples of your work. Include name, location, description, project owner, sq. footage,
initial projected construction cost, final construction cost, date of substantial completion, and a
Reference/Contact for each project. For Design Professionals, who have done work for the Division
of Public Works in the past seven years, a reference to the project or projects will be sufficient.

F. Format: To assist evaluation it is desirable to format the submittal similar to the headings
listed above. The submittals should be clear and to the point. Emphasis should be placed on specific
qualifications of the people who will perform the project and the approach to the project.

SUBMITTAL
Submit two (2) copies of the submittal; include one USB drive containing a PDF of the submittal. In

your RFQ cover letter, include the email address of the primary contact person; failure to provide
this information may result in the proposal being nonresponsive.

EVALUATION, INITIAL RANKING

A selection committee consisting of two (2) persons from DPW, two (2) persons from Boise State
University, and an independent Design Professional will evaluate and rank the firms deemed to be
the most highly qualified to perform the required services. The Selection Committee may choose to
interview any, all, or none of the respondents as may be in the best interest of the State. The initial
ranking criteria will be weighted according to the following:

Criteria Maximum Points

A Design Professional’s Organization 8
B Team Member Qualifications 10
C Technical Approach to Project 20
D Management Approach to Project 20
E Examples of Work 10
F Format 2

70

The names of all firms submitting proposals and the names, if any, selected for interview shall be
public information. At the conclusion of the RFQ process, committee comments and evaluation
scores, as well as the contents of all proposals become public information. Firms that have not been
selected will be notified in writing after the conclusion of the selection process.

INTERVIEW PROCESS AND FINAL RANKING

If interviews are held, selected firms will be notified as to place, time, date and content of the
interview. The Design Professionals invited for a interview will receive a final score based on the
sum of the selection committee’s initial ranking and final ranking. The interview process will be
worth 30 points. Questions to be addressed during the interview will be provided to the selected firms.
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PROPOSED DATES:

Receive RFQ Submittals April 26, 2022
Oral Interviews May 17, 2022
PBFAC Selection Approval June 7, 2022
Negotiate Contract June 2022
Final Construction Documents August 4, 2023
Substantial Completion of May 2025
Students Move-in August 2025
SELECTION

The State will attempt to select a firm at the next scheduled Permanent Building Fund Advisory
Council meeting. Upon selection of a firm, the State will issue a letter of intent. However, final award
is contingent upon the successful negotiation of an Agreement.

The contents of the submittal may be used in a legal contract or agreement. Candidates should be
aware that methods and procedures proposed could become contractual obligations. The successful
firm will be required to sign an agreement including the State’s standard terms (Appendix ‘C’),
including a requirement to carry and maintain a minimum of $3,000,000 professional liability
insurance coverage, except in special circumstances.

The State reserves the right to reject any or all proposals received as a result of this request.

The State may also negotiate separately with any source in any manner necessary to serve the best
interests of the State of Idaho. Awards will be made on the basis of submittals resulting from this
request and subsequent interviews and the associated ranking criteria noted above.

Attachments:

A: Design Professional’s Organization
B: Vicinity Map

C: Draft Agreement

End 22201 RFQ
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APPENDIX ‘A’
DESIGN PROFESSIONAL’S ORGANIZATION

General Information:
Name:
Primary Office Address:
Telephone:
Primary Contact:
Telephone:
E-mail address:

Type of Organization:
The Design Professional’s Organization is a:

List all Officers / Partners:

Information about the Organization:
Jurisdictions in which Design Professional is legally qualified to practice Architecture:

Office Location(s):
Date Organization was established:

Total Number of Staff:
Average time staff has worked with the organization:

Professional Liability Insurance Carrier:
Professional Affiliations and Memberships:
Professional Awards and Honors:

In the past five (5) years, has the Design Professional had any business or professional
license suspended or revoked?

Within the past five (5) years, indicate whether the Design Professional, or any individual
listed in section ‘B’, has/have been the subject to any bankruptey proceeding?

Within the past five (5) years, has Design Professional or any individual listed in section B
been the subject of any state or federal suspension or disbarment?

Anticipated Consultants:
Provide the names and key personnel anticipated to provide services for the following:
Civil:
Structural:
Mechanical:
Electrical:
Landscape:
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Other:

References:
Provide references for each of the following categories.
Owner:

Name:

Address:

Contact Person:

Telephone:

E-mail address:

Contractor:
Name:
Address:
Contact Person:
Telephone:
E-mail address:

Consultant:
Name:
Address:
Contact Person:
Telephone:
E-mail address:

Potential Conflicts of Interest

Provide information about any business associations, financial interests or other circumstances that
may create a conflict of interest with the Owner, Agency or any other Party known to be involved
in the Project.

Attestation:

The undersigned certifies under oath that the information provided herein, including any schedule
or attachment, is true and sufficiently complete so as not to be misleading.

Design Professional

By:

Title:

Date:

End of Document
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APPENDIX ‘B’

VICINITY MAP
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STATE OF IDAHO
DIVISION OF PUBLIC WORKS
Professional Services Agreement

DPW Project No. (projectnumber)
(project name)
(location), Idaho

THIS AGREEMENT, made as of the Bl [ day of (month) in the year of TWO THOUSAND
AND [@BE0R) between THE STATE OF IDAHO, as represented by the DIVISION OF PUBLIC
WORKS (DPW), hereinafter referred to as the OWNER, and @ hereinafter referred to as the
DESIGN PROFESSIONAL:

For the following project:

This Project is being administered by the OWNER for occupancy by @ hereinafter called the
Agency.

The OWNER and the DESIGN PROFESSIONAL agree as set forth below:

ARTICLE 1
BASIC SERVICES
The DESIGN PROFESSIONAL'S Basic Services consist of those described in Paragraphs 1.1

through 1.6 and any other services identified as a part of Basic Services and include engineering
and consulting services.

1.1 PROGRAM PHASE

1.1.1 The DESIGN PROFESSIONAL shall review and evaluate the existing facility for
identification of areas in non-compliance with current codes, and areas needing repair or
replacement. The DESIGN PROFESSIONAL shall gather all pertinent data required to develop a
complete Project program. This phase shall include, as a minimum, the following tasks:

1. Establish Project and operational goals.

2 Collect all pertinent facts about the Project including, but not limited to, evaluation of
existing building and existing systems or structures affecting the Project, state code
and regulation review, cost parameters and Project schedule.

3. Meet with agency staff to further identify areas needing correction and alteration.

4. Conduct an analysis study to establish appropriateness and cost effectiveness of
existing building renovation.

5. State the problem, as a summary of the significant conditions, and general direction
the renovation of the building should take.
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1.1.2 The DESIGN PROFESSIONAL shall submit to the OWNER in the program, a
statement of program feasibility, reconciling the program requirements with estimated cost and
available funding.

1.1.3 The DESIGN PROFESSIONAL shall upload to Owner's web-based Management
System (OMS) and provide copies (as requested) of the completed program with all verification
documentation in written form, to the OWNER for distribution and review, prior to the final
presentation. After review and correction, @Ipf&##) copies (as requested) shall be submitted and
uploaded to OMS as final record documents.

1.1.4 At the conclusion of this phase, the DESIGN PROFESSIONAL shall make a
presentation to Agency and DPW staff for approval.

1.1.5 Program Documents shall be completed within & #) days from the date of the

Authorization to Proceed.
1.2 SCHEMATIC DESIGN PHASE

1.21 The schematic design phase shall include a pre-design phase for user interviews and a
development of the Scope of the Work for the project. This phase shall focus upon analyzing and
developing alternative designs to meet space needs and review of the Agency programs to
ascertain the requirements of the project. The DESIGN PROFESSIONAL shall arrive at a mutual
understanding of such requirements with the OWNER and the Agency.

1.2.2 The DESIGN PROFESSIONAL shall review with the OWNER and Agency alternative
approaches to design and constructicn of the Project.

1.2.3 The DESIGN PROFESSIONAL shall investigate and verify the existing conditions,
including utilities and services, at the Project site to the extent required to accomplish the Project.

1.2.4 Based on the mutually agreed-upon approach, program, schedule and construction
budget requirements, the DESIGN PROFESSIONAL shall prepare for approval by the OWNER,
Schematic Design Documents consisting of drawings and other documents illustrating the scale
and relationship of the Project components along with a completed copy of DPW Utility / Site
Checklist and DPW's Schematic Design Checklist.

1.2.5 The DESIGN PROFESSIONAL shall submit to the OWNER a preliminary estimate of
construction cost based on current area, volume or other unit costs and shall include any site or
utility work identified.

1.2.6 Schematic Design Documents shall be completed and uploaded to OMS within &lf&
@) days from the date of authorization to proceed with this phase.

1.3 DESIGN DEVELOPMENT PHASE

1.3.1 Based on the approved Schematic Design Documents and any adjustments authorized
by the OWNER in the program, schedule or construction budget, the DESIGN PROFESSIONAL
shall prepare, for approval by the OWNER, Design Development Documents consisting of the
following:
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1. Drawings, to scale, showing building design, floor plans, typical equipment layout,
building elevations and sections, and mechanical, electrical and structural plans as
required along with outline specifications, sufficient in detail to fully describe the
quantity and quality of the Work.

2. Analyze the Project for the various building code issues, make preliminary contacts
with the appropriate code officials, and provide a summary of the code review
analysis.

3. Review of documents with OWNER, Agency, and others as required, and make

revision of documents as required.

4, An updated construction cost estimate.
1.3.2 Design Development Documents shall be completed and uploaded to OMS within
PAEN# days from the date of authorization to proceed with this phase. Provide Gig&NG#s) sets to
the OWNER for distribution and review.
1.3.3 Presentation to the Permanent Building Fund Advisory Council at its regular meeting

per approved Work schedule.

*DELETE 1.3.4 &OR 1.3.5 IF EITHER SOILS
INVESTIGATION OR SURVEY IS NOT REQUIRED.

1.3.4 The DESIGN PROFESSIONAL shall determine the need for and recommend the
services of soils engineers, as deemed necessary by the DESIGN PROFESSIONAL, which
services may include test borings, test pits, soil bearing values, ground water elevation
determination, percolation tests, ground corrosion and resistivity tests, reports and appropriate
professional recommendations.

1.3.5 The DESIGN PROFESSIONAL shall determine the need for a land survey of the site,
including as applicable: grades and lines of pavements, adjoining property boundaries and contour
of the site; locations, dimensions and data pertaining to existing buildings, other improvements; and
information concerning available service and utility lines.

1.4 CONSTRUCTION DOCUMENTS PHASE

1.4.1 Based on the approved Design Development Documents and any further adjustments
in the scope or quality of the Project or in the construction budget authorized by the OWNER, the
DESIGN PROFESSIONAL shall prepare, for approval by the OWNER, Construction Documents
consisting of:

1. Complete working drawings and specifications as required for the bidding and
construction of the Project. Working drawings and specifications for the Project will
be completed for approval by all required agencies and submitted to the OWNER
and uploaded to OMS within d days after authorization to proceed with this
phase.

2. Final plans shall be sent to the Division of Public Works after the Agency has
approved the documents. The DESIGN PROFESSIONAL shall provide the
Division of Public Works with copies as requested and upload to OMS, review sets
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1.5

1.6.1

of working drawings and specifications plus such documents as required by the
Idaho Division of Occupational and Professional Licenses (IDOPL). The DESIGN
PROFESSIONAL will upload to Idaho Division of Occupational and Professional
License's web-based electronic plan review system (ProjectDox) after Division of
Public Works approvals. After review, if additions or corrections are required, the
DESIGN PROFESSIONAL shall make such additions and corrections and upload
to OMS and IDOPL for approval. Unless otherwise changed or amended Division
of Occupational and Professional Licenses submittal requirements shall include:

a. Building Bureau Plan Review Application showing Division of Public
Works as agency requesting review and the DPW project manager as
applicant. This Application should be completed a minimum of one
month prior to uploading final documents to IDOPL.

b. Upload to the Division of Occupational and Professional Licenses plan
review website PDF (Portable Document Format) of the plans.

c. Upload to the Division of Occupational and Professional Licenses plan
review website PDF of the specifications.

d. Upload to the Division of Occupational and Professional Licenses plan
review website PDF of the structural calculations

e. Upload to the Division of Occupational and Professional Licenses plan
review website PDF of the energy code compliance reports, soils
reports, or other documents not included in the above.

A detailed, itemized construction cost estimate.
DPW's Construction Document checklist.
Preparation of documents for Division of Public Works staff presentation to the

Permanent Building Fund Advisory Council per DESIGN PROFESSIONAL'S
approved schedule.

BIDDING PHASE

The DESIGN PROFESSIONAL, following the OWNER'S approval of the Construction

Documents and of the latest construction cost estimate, shall assist the OWNER in obtaining bids
and assist in awarding contracts for construction, including the following:

1

Providing the OWNER with electronic files of the Contract Documents in a format
suitable for publication of the documents on the Internet. Electronic Files shall be
provided in one of the following formats, listed in order of preference: PDF format,
plot files, or raster (scanned images) in TIFF Group 4 format or other format as may
be approved by the OWNER. Upload IDOPL approved documents to OMS.

Printing and distribution of drawings and specifications to bidders. (Cost of printing
and postage is a reimbursable expense.)

Schedule and conduct a pre-bid review meeting with the Project Manager, Field
Representative, and Agency. The DESIGN PROFESSIONAL shall take meeting
minutes and include in addendum as needed.

Review of submittals for approval of alternate methods and/or materials prior to the
bid date.
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5. Issuing of addendum listing alternate materials and/or methods approved under
item 2 above and clarifying drawings and specifications to plan holders prior to bid
date. Upload to OMS.

1.6 CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION
CONTRACT

1.6.1 The DESIGN PROFESSIONAL'S responsibility to provide Basic Services for the
Construction Phase commences with the award of the Contract for Construction and terminates
thirty (30) days after final acceptance by the DESIGN PROFESSIONAL and OWNER, provided the
record documents have been submitted and accepted.

1.6.2 Unless otherwise provided in this Agreement and incorporated in the Contract
Documents, the DESIGN PROFESSIONAL shall provide administration of the Contract for
Construction as set forth below and in the Division of Public Works Fixed Price Contract Between
Owner and Contractor.

1.6.3 The DESIGN PROFESSIONAL shall be a representative of, shall advise and shall
consult with the OWNER. Instructions to the Contractor shall be forwarded through the DESIGN
PROFESSIONAL. The DESIGN PROFESSIONAL shall have authority to act on behalf of the
OWNER only to the extent provided in this Agreement and in the Contract Documents unless
otherwise modified by written instrument by the OWNER and the DESIGN PROFESSIONAL.

1.6.4 The DESIGN PROFESSIONAL shall attend the preconstruction conference. OWNER
will establish the date and the OWNER will chair the preconstruction conference. The DESIGN
PROFESSIONAL shall take and distribute minutes of the preconstruction conference.

1.6.5 The DESIGN PROFESSIONAL shall attend, prepare an agenda, chair, take minutes
and distribute minutes of the monthly meetings.

1.6.6 The DESIGN PROFESSIONAL shall visit the site at intervals appropriate to the stage
of construction or as otherwise agreed by the OWNER and DESIGN PROFESSIONAL in writing to
become generally familiar with the progress and quality of the Work and to determine in general if
the Work is proceeding in accordance with Contract Documents. The DESIGN PROFESSIONAL
shall not be required to make exhaustive or continuous on-site observations to check the quality or
quantity of the Work. On the basis of such on-site observation as a design professional, the
DESIGN PROFESSIONAL shall keep the OWNER informed on the progress and quality of the
Work, and shall endeaver to guard the OWNER against defects and deficiencies in the Work.

1.6.6.1 The DESIGN PROFESSIONAL and his consultants, when appropriate, shall make not
less than @IPHENEF) site visits each month. Visits shall include monthly construction conferences
throughout the Construction Phase. The engineering consultants shall confirm that the building
systems are installed and operating according to the design. All visits shall be documented and
uploaded to OMS.

1.6.7 The DESIGN PROFESSIONAL shall not have control over or charge of and shall not
be responsible for construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work, for the acts or omissions of the
Contractor, Subcontractors or any other persons performing any of the Work, or for the failure of
any of them to carry out the Work in accordance with the Contract Documents.
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1.6.8 The DESIGN PROFESSIONAL shall at all times have access to the Work wherever it is
in preparation or progress.

1.6.9 Based on the DESIGN PROFESSIONAL'S observations and evaluations of the
Contractor's Applications for Payment, the DESIGN PROFESSIONAL shall review and certify the
amounts due the Contractor.

1.6.10 The DESIGN PROFESSIONAL'S certification of a Periodic Payment Estimate shall
constitute a representation by the DESIGN PROFESSIONAL to the OWNER, based on the
DESIGN PROFESSIONAL'S observations at the site, as provided in Subparagraph 1.6.6 and on
the data comprising the Contractor's Periodic Payment Estimate, that the Work has progressed to
the point indicated and that, to the best of the DESIGN PROFESSIONAL'S knowledge, information
and belief, the quality of the Work is in accordance with the Contract Documents (subject to an
evaluation of the Work for conformance with the Contract Documents upon Substantial
Completion, to the results of any subsequent tests required by or performed under the Contract
Documents, to minor deviations from the Contract Documents correctable prior to completion, and
to any specific qualifications stated in the Periodic Payment Estimate Form); and that the
Contractor is entitled to payment in the amount certified. The Certification of Payment shall not be
a representation that the DESIGN PROFESSIONAL has made any examination to ascertain how
and for what purpose the Contractor has used the moneys paid on account of the Contract Sum.

1.6.11 The DESIGN PROFESSIONAL shall be the interpreter of the requirements of the
Contract Documents. The DESIGN PROFESSIONAL shall render interpretations necessary for
the proper execution or progress of the Work with reasonable promptness on written request of
either the OWNER or the Contractor, and shall render written decisions, within a reasonable time,
on all claims, disputes and other matters in question between the OWNER and the Contractor
relating to the execution or progress of the Work or the interpretation of the Contract Documents.

1.6.12 Interpretations and decisions of the DESIGN PROFESSIONAL shall be consistent with
the intent of and reasonably inferable from the Contract Documents and shall be in written or
graphic form.

1.6.13 The DESIGN PROFESSIONAL shall have authority to reject Work, which does not
conform fo the Contract Documents. Whenever, in the DESIGN PROFESSIONAL'S reasonable
professional opinion, it is necessary or advisable for the implementation of the intent of the
Contract Documents, the DESIGN PROFESSIONAL, with the written approval of the OWNER, will
have authority to require special inspection or testing of the Work in accordance with the provisions
of the Contract Documents, whether or not such Work be then fabricated, installed or completed.

1.6.14 The DESIGN PROFESSIONAL shall review and approve or take other appropriate
action upon the Contractor's submittals, such as Shop Drawings, Product Data and Samples, but
only for conformance with the design concept of the Work and with the information given in the
Contract Documents. Such action shall be taken with reasonable promptness so as to cause no
delay in the Work. The DESIGN PROFESSIONAL'S review of a specific item shall not indicate
approval of an assembly of which the item is a component. When professional certification of
performance characteristics of materials, systems or equipment is required by the Contract
Documents, the DESIGN PROFESSIONAL shall be entitled to rely upon such certification to
establish that the materials, systems or equipment will meet the performance criteria required by
the Contract Documents.
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1.6.156 The DESIGN PROFESSIONAL shall prepare Change Orders and Construction
Change Directives with supportive documentation and data as necessary for the OWNER'S
approval and execution in accordance with the Contract Documents and shall not make any such
changes in the Work without approval of the OWNER. The DESIGN PROFESSIONAL will have
authority to order minor changes in the Work not involving adjustment in the Contract Sum or an
extension of the Contract Time that are not inconsistent with the intent of the Contract Documents.
Except as provided by subparagraph 1.8.4, the preparation of Change Orders shall be a part of
the Basic Services. Change orders to be processed through OMS.

1.6.16 The DESIGN PROFESSIONAL shall, with the OWNER, conduct inspections to
determine the dates of Substantial Completion and final completion. The DESIGN
PROFESSIONAL shall receive, review, upload and forward to the OWNER written warranties and
related documents required by the Contract Documents and assembled by the Contractor. The
DESIGN PROFESSIONAL shall issue a Certificate of Substantial Completion and certify a final
payment.

1.6.17 The DESIGN PROFESSIONAL shall issue a statement of the Project’s acceptance. |f,
after issuing such statement, and written acceptance by the OWNER, the DESIGN
PROFESSIONAL'S services are further required through no fault of the DESIGN
PROFESSIONAL, compensation shall be as in Paragraph 13.2.1.

1.6.18 The DESIGN PROFESSIONAL shall assemble drawings of record submitted by the
Contractor as required by the specifications and prepare and provide the OWNER one (1) set of
mylar reproducibles, one (1) set of prints and electronic media in DWG and PDF format compatible
with AutoCAD® 2010 generated documents showing the as constructed conditions. The DESIGN
PROFESSIONAL shall also mark up and forward the OWNER with one (1) set of specifications
showing materials used in the Project. All record drawings and specifications shall be uploaded to
OMS.

1.6.19 The DESIGN PROFESSIONAL with the OWNER shall conduct a site visit prior to
expiration of the Contractor's one (1) year period for correction of Work regardless of final payment
of compensation to the DESIGN PROFESSIONAL.

1.9 GENERAL RESPONSIBILITIES

1.71 The DESIGN PROFESSIONAL agrees to conform to and be bound by standards,
criteria, budgetary considerations and memoranda of policy furnished to him by the OWNER,
including but not limited to current edition of Division of Public Works — Instructions for Design
Professionals and further agrees to design Work in compliance with applicable laws, ordinances
and codes.

1.7.2 The DESIGN PROFESSIONAL agrees to provide without additional compensation all
professional services required by the OWNER that relate to errors or omissions or failure to act by
the DESIGN PROFESSIONAL, arising out of this Agreement. Further, the OWNER will not
reimburse or pay the DESIGN PROFESSIONAL for any additional fee, costs, claims or damages,
including legal fees, incurred by the DESIGN PROFESSIONAL in defending or interpreting the
contract documents relative to errors and omissions.

1.7.3 The DESIGN PROFESSIONAL'S services shall be performed as expeditiously as is
consistent with professional skill and care and the orderly progress of the Work. The DESIGN
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PROFESSIONAL assumes full responsibility for all delays and associated cost proximately caused
by the DESIGN PROFESSIONAL'S negligent acts, errors or omissions.

1.7.4 Throughout all phases of service the DESIGN PROFESSIONAL shall endeavor to
assure the OWNER that all instruments of service, including but not limited to drawings and
specifications, whether prepared by the DESIGN PROFESSIONAL or by the DESIGN
PROFESSIONAL’S consultants are properly coordinated.

1.8 ADDITIONAL SERVICES

The following Services are not included in Basic Services. They shall be provided if
authorized or confirmed in writing by the OWNER, as provided in this Agreement, in addition to the
compensation for Basic Services.

1.8.1 Providing services relative to future facilities, systems and equipment which are not
intended to be constructed during the Construction Phase.

1.8.2 Providing coordination of Work performed by separate Contractors or by the OWNER'S
own forces.

1.8.3 Making revisions in Drawings, Specifications or other documents when such revisions
are inconsistent with written approvals or instructions previously given, are required by the
enactment or revision of codes, laws or other causes beyond the control of the DESIGN
PROFESSIONAL.

1.8.4 Preparing Drawings, Specifications and supporting data and providing other services in
connection with Change Orders required by requests of the OWNER for additional Work or for
specific changes to previously approved documents. If the DESIGN PROFESSIONAL requires
additional compensation, the DESIGN PROFESSIONAL shall obtain written approval from the
OWNER prior to initiation of the change request.

1.8.5 Providing consultation concerning replacement of any Work damaged by fire or other
cause during construction, and furnishing services as may be required in connection with the
replacement of such Work.

1.8.6 Providing services made necessary by the default of the Contractor, or by major defects
or deficiencies in the Work of the Contractor, or by failure of performance of either the OWNER or
Contractor under the Contract for Construction.

1.8.7 Providing services in connection with a public hearing, arbitration proceeding or legal
proceeding except where the DESIGN PROFESSIONAL is party thereto or where the hearing or
proceeding involves or is based upon allegations of error or omission or other negligence by the
DESIGN PROFESSIONAL.

1.8.8 Providing services, other than those required in Paragraphs 1.6.17, 1.6.18 and 1.6.19
above, more than thirty (30) days after the final acceptance, unless required due to an error or
omission in the provision of the DESIGN PROFESSIONAL'S services.

1.9 SCHEDULE
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1.9.1 The DESIGN PROFESSIONAL shall perform Basic and Additional Services as
expeditiously as is consistent with professional skill and care and the orderly progress of the Work.
Following a notice to proceed, the DESIGN PROFESSIONAL shall submit for the OWNER'S
approval, a schedule for the performance of the DESIGN PROFESSIONAL'S services which shall
be adjusted as required as the Project proceeds, and shall include allowances for periods of time
required for the OWNER'S review and approval of submissions and for approvals of authorities
having jurisdiction over the Project. This schedule, when approved by the OWNER, shall not,
except for reasonable cause, be exceeded by the DESIGN PROFESSIONAL. The schedule shall
include the following critical occurrences:

Program Review by Agency and OWNER [@EIEtEN
Schematic Review by Agency and OWNER
Design Development Review by PBFAC
Construction Document Review by PBFAC

Bid Date

Award of Contract

Substantial Completion

ARTICLE 2
THE OWNER'S RESPONSIBILITIES

21 The OWNER shall work with the DESIGN PROFESSIONAL in the refinement and
coordination of the program with the Agency.

2.2 The OWNER shall establish and update an overall budget for the Project, including the
Construction Cost, the OWNER'S other costs and reasonable contingencies related to all of these
costs.

2.3 The OWNER shall designate, a Project Manager authorized to act in the OWNER'S
behalf with respect to the Project. The Project Manager shall examine the documents submitted by
the DESIGN PROFESSIONAL and shall render decisions in a timely manner, to avoid
unreasonable delay in the progress of the DESIGN PROFESSIONAL'S services.

2.4 The OWNER shall furnish laboratory tests, inspections and reports as required by law
or the Contract Documents.

25 If the OWNER observes or otherwise becomes aware of any fault or defect in the
Project or nonconformance with the Contract Documents, prompt written notice thereof shall be
given by the OWNER to the DESIGN PROFESSIONAL.

2.6 The OWNER will assign Field Representative for regular observation of the Work
during the Construction Phase, who will report his observations to the DESIGN PROFESSIONAL
and the Project Manager.

2.7 The OWNER will make available existing building and site drawings for the DESIGN
PROFESSIONAL'S use. Existing drawings remain the property of the OWNER and shall be
returned promptly.
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**DELETE 2.8 &OR 29 IF EITHER SOILS
INVESTIGATION OR SURVEY ARE NOT
REQUIRED.

2.8 The OWNER shall separately furnish the services of a geotechnical engineer, as
deemed necessary by the DESIGN PROFESSIONAL, for determining subsoil conditions, with
reports and appropriate professional recommendations.

2.9 The OWNER shall separately furnish a land survey of the site, as deemed necessary
by the DESIGN PROFESSIONAL, giving applicable adjoining property boundaries and contours of
the site; locations and data pertaining to existing buildings and other improvements and utilities.

ARTICLE 3
CONSTRUCTION COST

3.1 DEFINITION

3.1.1 The Construction Cost shall be the total cost or estimated cost to the OWNER of all
elements of the Project designed or specified by the DESIGN PROFESSIONAL and incorporated
into the construction contract.

3.1.2 Construction Cost does not include the compensation of the DESIGN PROFESSIONAL
and the DESIGN PROFESSIONAL'S consultants, the cost of the land, rights-of-way, or other costs
that are the responsibility of the OWNER as provided in ARTICLE 2.

3.2 CONSTRUCTION COST

3.21 Evaluations of the OWNER'S Project budget and estimates of Construction Cost,
prepared by the DESIGN PROFESSIONAL, represent the DESIGN PROFESSIONAL'S best
judgment as a design professional familiar with the construction industry. It is recognized that
neither the DESIGN PROFESSIONAL nor the OWNER has control over the cost of labor,
materials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding or market conditions. Accordingly, the DESIGN PROFESSIONAL cannot and
does not warrant or represent that bids will not vary from the Project budget or from any estimate of
Construction Cost or evaluation prepared by the DESIGN PROFESSIONAL.

3.2.2 Prior to the Bidding Phase the DESIGN PROFESSIONAL shall be permitted to include
contingencies for design, bidding and price escalation, to determine what materials, equipment,
component systems and types of construction are to be included in the Contract Documents, to
make reasonable adjustments in the scope of the Project and to include in the Contract Documents
alternate bids to adjust the Construction Cost to the fixed limit. Fixed limits shall be increased in
the amount of any increase in the Contract Sum occurring after execution of the Contract for
Construction.

3.23 If the Bidding Phase has not commenced within three (3) months after the DESIGN
PROFESSIONAL submits the Construction Documents to the OWNER, any Project budget or fixed
limit of Construction Cost shall be adjusted to reflect any change in the general level of prices in the
construction industry between the date of submission of the Construction Documents to the
OWNER and the date on which proposals are sought.
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3.24 If a Project budget or fixed limit of Construction Cost (adjusted as provided in
Subparagraph 3.2.3) is exceeded by the lowest bona fide bid, the OWNER shall (1) give written
approval of an increase in such fixed limit, (2) authorize rebidding of the Project within a reasonable
time, (3) if the Project is abandoned, terminate in accordance with Article 5, or (4) cooperate in
revising the Project scope and quality as required to reduce the Construction Cost. In the case of
(4), the DESIGN PROFESSIONAL, without additional charge, shall modify the Contract
Documents, as necessary to comply with the fixed limit. The providing of such service, including
rebidding of the Construction Contract, shall be the limit of the DESIGN PROFESSIONAL'S
responsibility arising from the establishment of such fixed limit, and having done so, the DESIGN
PROFESSIONAL shall be entitled to compensation for all services performed, in accordance with
this Agreement, whether or not the Construction Phase commences.

3.241 As a condition of the Agreement, the fixed limit of the construction cost (this amount is
for construction only and does not include architectural fees, testing, surveys or contingencies) is

ARTICLE 4
COMPENSATION AND PAYMENTS
4.1 For the purposes of the Agreement, hourly rates of employees and consultants

engaged on the Project by the DESIGN PROFESSIONAL to perform Additional Services shall be
as follows:

Person/Classification Cost/Hour
Architectural - Principal 3.
Project Architect !
Architect-in-training .
Draftsperson .00
CADD Operator .00
Clerical .00
Structural - Principal .00
Project Engineer .00
Designer .00
Draftsperson .00
Clerical .00
Mechanical Engineer - Principal .00
Engineer .00
Designer .00
Draftsperson .00
Clerical .00
Electrical Engineer - Principal .00
Project Engineer .00
Design Engineer .00
Designer .00
Draftsperson .00
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Clerical .00

Civil Engineer-Principal .00
Project Engineer .00
Design Engineer .00
Technical .00
Clerical .00

For the purposes of this agreement, principals are as follows:

4.2 REIMBURSABLE EXPENSES

Reimbursable expenses are in addition to the Compensation for Basic and Additional
Services and include actual expenditures made by the DESIGN PROFESSIONAL and the
DESIGN PROFESSIONAL'S employees and consultants in the interest of the Project for the
expenses listed in the following Subparagraphs.

4.21 Reimbursable expenses for authorized out-of-town travel by private vehicle will be
reimbursed at the rate established by the Idaho State Board of Examiners and in effect at the time
the travel occurred, lodging at cost not to exceed $100 per day and meals at cost not to exceed
$50 per day per person. Travel by air and/or rental car (if authorized) will be reimbursed at cost
verified by receipt. Reimbursable expenses for out of state travel will be agreed to prior to travel
and meal reimbursable will not exceed $50 per day per person.

**FOR PROJECTS LOCATED IN THE TREASURE
VALLEY AREA YOU MAY WANT TO ADD THE
FOLLOWING SENTENCE TO THE ABOVE
PARAGRAPH.

For the purposes of this agreement travel between the DESIGN PROFESSIONAL’S
office or the DESIGN PROFESSIONAL'S consultants’ offices and the project site are not
considered out of town travel.

422 Expense of reproductions of plans and specifications when authorized by the OWNER
for review purposes, for bidding purposes and for record documents are reimbursable at cost, or if
printed in-house at the rate of $.10 per square foot as measured by sheet size for plans and at the
rate of $.05 per page for specifications. Duplexing of specifications is highly encouraged. Postage
and/or shipping charges of these documents for bidding purposes will be reimbursed at cost.

4.3 PAYMENTS ON ACCOUNT OF BASIC SERVICES

4.3.1 Payments for Basic Services shall be made monthly and shall be in proportion to
services performed within each Phase of services, on the basis set forth in Article 1. OWNER
payment shall be submitted and processed through OMS. Payments shall become due and
payable within forty-five (45) days from date of receipt by the OWNER.

4.3.2 If and to the extent that the Contract Time initially established in the Contract for
Construction is exceeded or extended by more than ninety (90) days through no fault of the
DESIGN PROFESSIONAL, compensation for any Basic Services required during extended period
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of Administration of the Construction Contract shall be computed as set forth in Paragraph 13.2.1
for Additional Services.

4.4 PAYMENTS ON ACCOUNT OF ADDITIONAL SERVICES

4.41 Payments on account of the DESIGN PROFESSIONAL'S Additional Services, as
defined in Paragraph 1.8, and for Reimbursable Expenses, as defined in Article 4, shall be made
monthly upon presentation of the DESIGN PROFESSIONAL'S statement of services rendered or
expenses incurred. ltemized statements including employee hours worked, rates, and invoices
shall be submitted in addition to the payment form. A summary sheet shall be included with items
fotaled.

4.5 PAYMENTS WITHHELD

4.5.1 No deductions shall be made from the DESIGN PROFESSIONAL'S compensation on
account of liquidated damages or other sums withheld from payments to Contractors.

4.5.2 The OWNER may withhold a reasonable retainage from the DESIGN
PROFESSIONAL'S compensation when the OWNER has reason to believe the OWNER has been
damaged by errors and/or omissions of the DESIGN PROFESSIONAL. If such a retainage is
withheld, the OWNER shall so notify the DESIGN PROFESSIONAL in writing.

4.6 ACCOUNTING RECORDS

4.6.1 Records of reimbursable expenses and expenses pertaining to Additional Services
shall be kept on the basis of generally accepted accounting principles and shall be available to the
OWNER or the OWNER'S authorized representative with each pay request.

ARTICLE 6
TERMINATION

5.1 If the Project is suspended or abandoned in whole or in part for more than six (6)
months, the DESIGN PROFESSIONAL shall be compensated for all services performed prior to
receipt of written notice from the OWNER of such suspension or abandonment, together with
reimbursable expenses then due. [f the Project is resumed after being suspended for more than
six (6) months, the DESIGN PROFESSIONAL'S compensation shall be equitably adjusted.

5.2 This Agreement may be terminated by either party upon seven (7) days' written notice
should the other party fail substantially to perform in accordance with its terms through no fault of
the party initiating the termination.

5.3 This Agreement may be terminated by the OWNER upon at least seven (7) days'
written notice to the DESIGN PROFESSIONAL in the event that the Project is permanently
abandoned.

5.4 In the event of termination, not the fault of the DESIGN PROFESSIONAL, the DESIGN
PROFESSIONAL shall be compensated for all services performed to the termination date, together
with reimbursable expenses then due.
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5.5 The OWNER may terminate this Agreement for convenience at any time upon thirty
(30) day's written notice. Upon such termination for convenience, the sole obligation of the
OWNER shall be to pay for work satisfactorily completed to the date of termination. In the event
that OWNER terminates the Agreement for default under Article 5.2 and it is later determined,
either by mutual agreement or in a legal proceeding, that there was no default, the termination shall
be deemed a termination for convenience.

ARTICLE 6
SUCCESSORS AND ASSIGNS

6.1 The OWNER and the DESIGN PROFESSIONAL, respectively, bind themselves, their
partners, successors, assigns and legal representatives to the other party to this Agreement and to
the partners, successors, assigns and legal representatives of such other party with respect to all
covenants of this Agreement. Neither the OWNER nor the DESIGN PROFESSIONAL shall
assign, sublet or transfer any interest in this Agreement without the written consent of the other.

ARTICLE 7
PREPARATION, OWNERSHIP AND USE OF DOCUMENTS

71 Except as provided in paragraph 7.2 drawings, specifications, and architectural
calculations, as instruments of services, are and shall remain the property of the DESIGN
PROFESSIONAL, whether the Project for which they are made is executed or not. The OWNER
shall be permitted to retain copies, including reproducible and electronic copies, of drawings,
specifications and architectural calculations for information and reference in connection with the
OWNER'S use and occupancy of the Project. The OWNER may utilize the drawings for reference
as a basis for future renovations, remodels and additions and may use designs, concepts, details
and similar features for the purpose of matching future construction with existing construction. The
drawings, specifications and architectural calculations shall not be used by the OWNER on other
projects, except by agreement in writing of the DESIGN PROFESSIONAL.

7.2 In the case of termination, for cause, of the DESIGN PROFESSIONAL'S services, the
designs, drawings, specifications and architectural calculations, as progressed to the date of
termination, shall become the property of the OWNER and will be made available to the OWNER
and any successor architect for continuation of the Project. Any reuse by the OWNER or by third
parties shall be at the sole risk of the OWNER.

7.3 Submission or distribution to meet official regulatory requirements or for other purposes
in connection with the Project is not to be construed as publication in derogation of the DESIGN
PROFESSIONAL'S rights.

ARTICLE 8
DISPUTES AND REMEDIES

8.1 Any dispute concerning a question of fact arising under this contract shall be
determined as provided by Idaho law.
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ARTICLE 9
INSURANCE

9.1 DESIGN PROFESSIONAL shall maintain such comprehensive general liability
insurance that it deems necessary and advisable to protect its interest and that of the State of
Idaho. The State of Idaho will be named an additional insured on any general liability and property
policies carried and required by this Agreement. The insurance afforded shall be primary
insurance, and any insurance carried by the State of Idaho shall be excess and not contributory to
that provided by the DESIGN PROFESSIONAL.

9.2 DESIGN PROFESSIONAL shall carry Worker's Compensation Insurance to cover
obligations imposed by federal and state statutes covering all employees and employers' liability
insurance with a minimum limit of $100,000.

9.3 DESIGN PROFESSIONAL shall carry comprehensive auto liability insurance with a
combined single limit for bodily injury and property damage of not less than $500,000 each
occurrence with respect to their owned, hired or non-owned vehicles, assigned to or used in the
performance of the Work.

*REVISE AMOUNT OF PROFESSIONAL
LIABILITY INSURANCE REQUIRED IN 9.4
BELOW PER THE CURRENT SCHEDULE OF
PROFESSIONAL LIABILITY INSURANCE
REQUIREMENTS.

9.4 The DESIGN PROFESSIONAL shall provide professional liability insurance, unless
waived in writing by the OWNER, in an amount no less than ${5000

liability insurance required by this section is obtained through a “claims made” policy, this coverage
or its replacement shall have a retroactive date of no later than the inception of this Agreement.
The DESIGN PROFESSIONAL must maintain such liability insurance for two (2) years from the
date services are last provided under this Agreement. The DESIGN PROFESSIONAL shall be
responsible to pay all premiums, deductibles and all costs not covered by such insurance.

9.5 Any insurance provided under this article shall be in the form of policies or contracts for
insurance with insurers of good standing. Evidence of such insurance coverage or self-insurance
shall be in the form of a certificate of insurance or statement of financial responsibility and shalll
include a provision that cancellation, refusal to renew the policy, or change in any material way the
nature or extent of the coverage provided by such policy or policies will be ineffective without first
giving the State thirty (30) calendar days written notice by certified, or registered mail, return receipt
requested.

9.6 The DESIGN PROFESSIONAL shall indemnify, defend and save harmless the State of
Idaho, the Division of Public Works, ([lEIeIomageney). their officers, agents and employees from
and against any liability, claims, damages, losses, expenses, actions and suits whatsoever,
including injury or death of others or any employees of the DESIGN PROFESSIONAL or the
DESIGN PROFESSIONAL'S consultants caused by or arising out of the negligent performance,
act or omission by the DESIGN PROFESSIONAL of any term of this contract.

PROFESSIONAL SERVICES AGREEMENT, [BEMNEH Page 15 of 18
revised 09/07/2021



9.7 All express representations, indemnifications or limitations of liability made in or given to
this Agreement will survive the completion of all services of DESIGN PROFESSIONAL under this
Agreement or the termination of this Agreement for any reason.

ARTICLE 10
EXTENT OF AGREEMENT
10.1 This Agreement represents the entire and integrated Agreement between the OWNER
and the DESIGN PROFESSIONAL and supersedes all prior negotiations, representations or

agreement, either written or oral. This Agreement may be amended only by written instrument
signed by both OWNER and DESIGN PROFESSIONAL.

ARTICLE 11
MISCELLANEOUS PROVISIONS

11.1 Unless otherwise specified, this Agreement shall be governed by the laws of the State
of Idaho.
11.2 Defined terms in this Agreement shall have the same meaning as those in the current

edition of the Division of Public Works, Fixed Price Construction Contract.

11.3 As between the parties to this Agreement: as to all acts or failures to act by either party
to this Agreement, any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events in accordance with Idaho
law.

1.4 The OWNER and the DESIGN PROFESSIONAL waive all rights against each other
and against the Contractors, consultants, agents and employees of the other for damages covered
by any property insurance during construction as set forth in the current edition of the Division of
Public Works, Fixed Price Construction Contract, except that neither waves any right to seek to
recover from the other deductibles or amounts required to be paid in self-insurance before such
property coverage becomes effective. The OWNER and the DESIGN PROFESSIONAL each shall
require appropriate similar waivers from their Contractors, consultants and agents.

11.5 The DESIGN PROFESSIONAL shall report to the OWNER the presence and location
of any hazardous material which the DESIGN PROFESSIONAL notices or which a DESIGN
PROFESSIONAL of similar skill and experience should have noticed. The DESIGN
PROFESSIONAL agrees to exercise reasonable care and diligence during normal on-site
observations, visits and investigations of the premises for potential or current health hazards.

11.5.1 Discovery of asbestos will be considered a changed condition and will be handled as an

additional service or may be handled under a separate contract.

ARTICLE 12
BUSINESS ORGANIZATION
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12.1 Knowing that the OWNER is relying upon the truth of these representations and
warranties as an inducement to enter into this agreement, the DESIGN PROFESSIONAL
represents and warrants to the OWNER as follows:

1. . The DESIGN PROFESSIONAL is organized as a {§

2. The name and address of the DESIGN PROFESSIONAL is:

4. The person executing this Agreement, by signing below, is duly authorized by the
CONSULTANT to bind them to the terms of the Agreement.

ARTICLE 13
BASIS OF COMPENSATION

The OWNER shall compensate the DESIGN PROFESSIONAL for the Scope of Services
provided, in accordance with Article 4, Compensation and Payments, and the other Terms and
Conditions of this Agreement, as follows:

13.1 BASIC COMPENSATION

13.1.1 THE TOTAL COMPENSATION FOR BASIC SERVICES shall be a fixed fee in the
amount of $.08.

The DESIGN PROFESSIONAL shall be compensated in the following portions:
Programming $.
Schematic Design {
Design Development 00
Construction Documents 00

Bidding 00

Construction .00

Closeout .00
13.2 ADDITIONAL COMPENSATION

13.2.1 FOR ADDITIONAL SERVICES OF THE DESIGN PROFESSIONAL, as described in
Paragraph 1.8 including Additional Services of consultants, Compensation shall be computed by
multiplying the actual hours involved times the hourly rates listed in Article 4.

13.2.2 If the scope of the Project or the DESIGN PROFESSIONAL’S Services is changed,
the DESIGN PROFESSIONAL and OWNER shall establish compensation prior to commencing
Work.
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13.2.3 If the services covered by this Agreement (exclusive of the construction warranty
period) have not been completed within @ #) months of the date hereof, through no fault of
the DESIGN PROFESSIONAL, the amounts of compensation and rates set forth herein shall be
subject to renegotiation.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year
first above written.

OWNER: DESIGN PROFESSIONAL:

State Of Idaho
Division of Public Works

Boise, Idaho
By: By:
Pat Donaldson, Administrator Signature, Duly Authorized
Name
Title
TAX ID &)
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